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FORM A - PROPOSER AND TEAM INFORMATION

Complete/Legal

Name of Firm: 


Year Established: 



Individual Contact: 

California Contractor’s License(s) #: 

Individual’s Title: 

Federal Tax ID No.: 



Telephone No.: 

Standard Industry Classification Code: 

Fax No.: 

Name of Official Representative: 

Business Organization (check one):


Corporation (If yes, then indicate the State and Year of Incorporation): 


Partnership


Joint Venture


Limited Liability Company


Other (describe) 

A.
Business Name:

B.
Business Address:


Headquarters:





Office Performing Work: 





Contact Telephone Number: 
C.
If the entity is a Joint Venture, Partnership or Limited Liability Company, indicate the complete name and role of each member in the space below.  Complete a separate Contractor Information form for each member and attach it to the SOQ.  Also indicate the name and role of each other financially liable party and attach a separate form.


Name of Member Firm



Role

Financial Liability













D.
Is the firm under investigation by any agency of the federal government (e.g. the Justice Department, SEC, Department of Defense, Federal Trade Commission, etc.) or by any agency of a state or foreign government?



Yes



No


If yes, please explain. 







E.
Have any banks refused to lend to the firm in the last two years?



Yes



No


If yes, please explain. 


Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s official representative:

By: 





Print Name: 

Title: 





Date: 

[Please make additional copies of this form as needed.]

FORM B - CONTRACTOR CERTIFICATION

1.
Within the past ten years, has the firm or any Affiliate ever failed to complete any work it agreed to perform, or had a contract terminated?



Yes



No

If yes, please explain and provide owner contact information including telephone numbers:

2.
Is any litigation pending by a project owner against the firm or any Affiliate?



Yes



No

If yes, please explain and provide owner contact information including telephone numbers:

3.
Has the firm or any Affiliate or any officer thereof, been indicted or convicted of bid or other contract related crimes or violations or any other felony or serious misdemeanor within the past five years?



Yes



No


If yes, please explain:

4.
Has the firm or any Affiliate ever sought protection under any provision of any bankruptcy act?



Yes



No


If yes, please explain:

5.
Has the firm or any Affiliate ever been debarred or suspended from performing work for the federal government, any state or local government, or any foreign governmental entity, including is the firm or any Affiliate ineligible to bid or work on, or be awarded, a public works project pursuant to Section 1777.1 or 1777.7 of the Labor Code?



Yes



No


If yes, please explain:

6.
Has the firm or any Affiliate ever been assessed liquidated damages or stipulated damages during the past five years in excess of $100,000 on any project (including penalties for nonconforming work as well as completion delay)?



Yes



No

If yes, please explain including a description of any nonconforming work and a statement regarding the duration of the delay and the cause:

7.
Is the firm currently asserting against any public agency any construction claim(s) in excess of $1,000,000, or has it made any such claim(s) against any public agency during the past two years, or have any such claims been taken to arbitration or litigation during the past seven years?  For purposes of this question, the term “claim” shall include each separate demand for payment of money or damages arising from work done by or on behalf of the contractor in connection with a public works contract which was disputed by the public agency, even though the agency may have ultimately agreed to make payment.



Yes



No

If yes, please explain the circumstances surrounding the claims and /or litigation in detail:

8.
Has the firm been awarded a design contract by the City of Los Angeles or the Los Angeles Metropolitan Transportation Authority within the past 10 years?  



Yes



No

If yes, please identify the team members and the agencies, and provide owner contact information including telephone numbers.

9.
Has the firm been awarded a construction contract by the City of Los Angeles or the Los Angeles Metropolitan Transportation Authority within the past 10 years?  



Yes



No

If yes, please identify the team members and the agencies, and provide owner contact information including telephone numbers.
10.
Has the firm ever been the subject of any inquiry by any public agency as to whether it has made any false claim or other material misrepresentation?



Yes



No

If yes, as to each such inquiry, state the name of the public agency, the date of the inquiry, the grounds on which the public agency based the inquiry, and the result of the inquiry.

11.
Has any construction project performed or managed by the firm involved repeated or multiple failures to comply with safety rules, regulations, or requirements?



Yes



No


If yes, please identify the team members and the projects, provide an explanation of the circumstances, and provide owner contact information including telephone numbers.

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s Official Representative:

By: 
 Print Name: 


Title: 
 Date:



[Please make additional copies of this form as needed.]

FORM C - WAIVER OF PROTEST

Firm Name:



Address:



Telephone:



Fax:




By submitting an SOQ in response to this RFQ, the undersigned waives any and all rights to contest and/or protest the RFQ qualification procedures, procurement procedures or evaluation and selection process, or file a claim regarding any matter in connection therewith.

By: 
 Print Name: 


Title: 
 Date:



[Please make additional copies of this form as needed.]

FORM D - SUMMARY OF COMPARABLE CONTRACTS 
IN THE PAST 7 YEARS
	COMPARABLE CONTRACTS IN THE PAST 7 YEARS 
(INCLUDING THREE MOST RECENT RAIL PROJECTS, 
ONE OF WHICH MUST BE LIGHT RAIL CONSTRUCTION)

	Name of Team member
	

	Contract execution year
	

	Duration of the work
	

	Year of completion
	

	Nature (title) of project
	

	Owner
Name

Address

Phone

Contact Person
	

	Prime Contractor’s Name
	

	Nature of the work performed 

by Team member *

	

	Total value of Team member’s contract
	

	Total amount of the work carried out by Team member’s own forces
	

	Indicate whether the project was completed on time, and if delayed, the amount and cause of delay
	

	Indicate whether the project was completed within budget, and if over budget, the amount and cause
	

	Amount of the performance bond Supplied by Team member
	


* Please give details such as: Work in shared corridors; construction management approach; train electrification; train signaling; positive train control (PTC); highway/rail crossing protection; communications; commissioning, startup and testing; QA/QC approach; and any other relevant details.
 [Please make additional copies of this form as needed.]
FORM E – NOT USED
FORM F - RECEIPT OF ADDENDA

The undersigned acknowledges receipt of addenda to the RFQ as indicated below.  If no addenda are issued, indicate “No addenda issued.”
ADDENDA

	ADDENDUM NO.
	
	DATED
	

	ADDENDUM NO.
	
	DATED
	

	ADDENDUM NO.
	
	DATED
	

	ADDENDUM NO.
	
	DATED
	

	ADDENDUM NO.
	
	DATED
	


Failure to acknowledge receipt of all addenda may cause the SOQ to be considered non-responsive to the solicitation.  Acknowledged receipt of each addendum must be clearly established and included with response to RFQ.

______________________________________





Authorized Signature

______________________________________





Please print or type name

Attachment A - Campaign Contribution Disclosure

METRO GOLD LINE FOOTHILL EXTENSION CONSTRUCTION AUTHORITY
Campaign Contribution Disclosure Information Sheet

The attached Campaign Contribution Disclosure Form must be completed by any person submitting a statement of qualifications, proposal or bid to enter into a contract or subcontract with the Metro Gold Line Foothill Extension Construction Authority (“Authority”).  If no such contributions have been made, Proposer shall sign and indicate on the form.

Important Notice
The basic provisions of Government Code Section 84308, 2 Cal. Adm. Code Section 18438.8 and Public Utilities Code Section 132410 as applicable to contractors, prospective contractors and subcontractors are as follows:

I. If you are a contractor with or a prospective contractor or subcontractor with the Authority you are prohibited from making a campaign contribution of more than $250 to any Board Member or his or her alternate or other officer of the Authority.  This prohibition begins on the date the Authority releases documents requesting statements of qualifications (“RFQ”), requests for proposals (“RFP”) or invitations for bid (“IFB”) and ends three months after the Board of Directors awards the contract.  In addition, no Board Member or alternate or Authority officer may solicit or accept a campaign contribution of more than $250 from you during this period.

II.
These prohibitions also apply to your agents, and, if you are a closely held corporation, to your majority shareholder as well.  These prohibitions also apply to your subcontractor(s), joint venturer(s), and partner(s) in the contract.  Also included are parent companies and subsidiary companies directed and controlled by you, and political action committees directed and controlled by you.


III.
You and your subcontractors must file the attached disclosure form and disclose whether you or your agent(s) have in the aggregate contributed more than $250 to any Board Member or his or her alternate or any other Authority officer during the 24 month period preceding the release of the RFQ, RFP or IFB.

IV. To determine whether a campaign contribution of more than $250 has been made by you, campaign contributions made by you within the preceding 24 months must be aggregated with those made by your agent within the preceding 24 months. Contributions made by your majority shareholder (if a closely held corporation), your subcontractor(s), your joint venture(s), and your partner(s) in the proceeding must also be included as part of the aggregation.  Campaign contributions made to different Members of the Board of Directors or their alternates or different Authority officers are not aggregated.

V. If you or your agent or subcontractor have in the aggregate contributed more than $250 to any individual Board Member or his/or her alternate or other Authority officer during the 24 months preceding the decision to award the contract that Board Member or alternate or other Authority officer must disqualify himself or herself from the decision.  However, disqualification is not required if the Board Member or alternate or other Authority officer returns the campaign contribution within 30 days from the time the recipient knows, or should have known, about both the contribution and the fact that you have indicated a desire to enter into a contract with the Authority. 

VI. The Campaign Disclosure Form shall be completed and filed with your statement of qualification, proposal and bid.

A list of the Board Members and alternates and other Authority officers is attached.  
This notice summarizes the major requirements of Government Code Section 84308 of the Political Reform Act, 2 Cal. Adm. Code Sections 18438.8 and Public Utilities Code Section 132410.  You should consult these statutes and regulations for specific information.

Attachment A

CAMPAIGN CONTRIBUTION DISCLOSURE FORM

Contractor’s or Subcontractor’s Name:

Contractor’s or Subcontractor’s Address:

Contract Title:

Board Member(s) or Alternate(s) or other officer(s) to whom campaign contributions were made and dates of contribution(s) in the preceding 24 months (if none, please so state):

Name of Recipient of Contribution:

Name of Contributor (if other than Party):

Date(s):

Amount(s):

Name of Recipient of Contribution:

Name of Contributor (if other than Party):

Date(s):

Amount(s):

Name of Recipient of Contribution:

Name of Contributor (if other than Party):

Date(s):

Amount(s):

Date:












Signature of Party and/or Agent

Add additional sheets as necessary.

	AUTHORITY BOARD OF DIRECTORS
	AUTHORITY BOARD ALTERNATES

	Doug Tessitor
	Daniel Evans

	Sam Pedroza
	Gene Murabito

	Marisol Salguero
	N/A

	Paul Leon
	N/A

	John Fasana
	N/A

	Gene Masuda
	N/A

	Daniel Evans
	N/A

	Carrie Bowen
	N/A

	Alan Wapner
	Deborah Robertson


Attachment B - Gift Disclosure

METRO GOLD LINE FOOTHILL EXTENSION CONSTRUCTION AUTHORITY

Gift Disclosure Information Sheet

The attached Gift Disclosure Form must be completed by contractors, potential contractors and their subcontractors submitting a statement of qualifications, proposal or bid to enter into a contract or subcontract with the Metro Gold Line Foothill Extension Construction Authority (“Authority”).  If no such gifts have been made, Proposer shall sign and so indicate on the form.

Important Notice
Basic Provisions of Government Code Section 87100 and Public Utilities Code Section 132410:

I.
Board members and their alternates and all Authority employees (“employees”) of the Authority are prohibited from accepting gifts valued at more than $10 from contractors, subcontractors or potential contractors with the Authority.

II.
All contractors, potential contractors and subcontractors with the Authority must file the attached disclosure form and disclose whether they have in the aggregate contributed $10 or more to any Board member or his or her alternate or any employee during the 12 month period preceding the date of submission of a response to a statement of qualifications, request for proposals or invitation for bid.

III. Board members and alternates must disqualify themselves from decisions to award a contract which will have a material financial effect on a donor of a gift of more than $10 in the preceding 12 months.

IV. A list of Board Members and their alternatives and Authority employees is attached.

V. The Gift Disclosure Form shall be completed and filed with each response to a request for a statement of qualifications, request for proposals or invitation to bid.

VI. This information sheet summarizes the provisions of Government Code Section 87100 and Public Utilities Code Section 132410.  You should consult these statues for more specific information.

ATTACHMENT B

GIFT DISCLOSURE FORM

To be completed only if gifts have been made in the preceding 12 months.

Donor’s Name:

Donor’s Address:

Proposed or Current Contract:

Board Member(s) or Alternate(s) or staff member to whom you and/or your agent made gifts in excess of $10 in the prior 12 months (if none, please so state).

Name of Recipient:

Date(s):

Amount(s):

Name of Person Making Gift (if other than Party):


Donor’s Name:


Donor’s Address:

Proposed or Current Contract:

Board Member(s) or Alternate(s) or staff member to whom you and/or your agent made gifts in excess of $10 in the prior 12 months.

Name of Recipient:

Date(s):


Amount(s):

Name of Person Making Gift (if other than Party):

Date:


Signature of Contractor,
Potential Contractor or Subcontractor

(Attach additional forms as necessary)

	AUTHORITY BOARD OF DIRECTORS
	AUTHORITY BOARD ALTERNATES

	Doug Tessitor
	Daniel Evans

	Sam Pedroza
	Gene Murabito

	Marisol Salguero
	N/A

	Paul Leon
	N/A

	John Fasana
	N/A

	Gene Masuda
	N/A

	Daniel Evans
	N/A

	Carrie Bowen
	N/A

	Alan Wapner
	Deborah Robertson


Attachment C – Organizational Conflicts of Interest Disclosure Statement

METRO GOLD LINE FOOTHILL EXTENSION CONSTRUCTION
AUTHORITY
1. Policy

An organizational conflict of interest means that because of other activities, relationships, or contracts, a Proposer, its joint venture members or partners (as applicable), Team member, or any Affiliates who are financially liable for any Team member  is unable, or potentially unable, to render impartial assistance or advice to the Authority; a contractor's objectivity in performing the contract work is or might be otherwise impaired; or a contractor has an unfair competitive advantage.

2. Disclosure

In the space provided below, and on supplemental sheets as necessary, identify all relevant facts relating to past, present or planned interest(s) of the Proposer and its Team (including Proposer, Team members, and all Subcontractors identified at the time of the submittal of the SOQ, and their respective personnel) which may result, or could be viewed as, an organizational conflict of interest in connection with the RFQ.

3.
Explanation

In the space below, and on supplemental sheets as necessary, identify steps that have been or will be taken to avoid or mitigate any organizational conflicts of interest described herein.

4.
Certification

The undersigned hereby certifies that, to the best of his or her knowledge and belief, no interest exists that is required to be disclosed in this Organizational Conflicts of Interest Disclosure Statement, other than as disclosed above.

Signature

Name

Title

Proposer Name
APPENDIX 1 - PRELIMINARY DESCRIPTION OF THE WORK
____________

Project Development History
Pursuant to California Public Utilities Code section 132405, the Authority is responsible for completing the construction of the Los Angeles-Pasadena Foothill Extension Gold Line light rail project, extending from Union Station in the City of Los Angeles to Sierra Madre Villa Boulevard in the City of Pasadena (“Phase 1”), and any mass transit guideway that may be planned east of Sierra Madre Villa Boulevard along the rail right-of-way (“ROW”) extending to the City of Montclair (“Phase 2”).  Phase 2, also known as the “Foothill Extension”, is an anticipated approximate 24 mile east-west light rail extension of Phase 1 from the City of Pasadena to the City of Montclair.  The Foothill Extension is to be built in two phases.  The first phase (“Phase 2A”), was substantially completed in September 2015 and extends the Phase 1 terminus approximately 12 miles from the Sierra Madre Villa Station in City of Pasadena to Citrus Avenue in the City of Azusa.  The second phase (“Phase 2B”) is planned to extend the terminus approximately 12.3 miles from the City of Azusa to the City of Montclair.
____________

Summary Scope of Work
for Phase 2B Alignment Design-Build Project
Description of the Work

A brief description of the physical Work is provided below.  Note that the description is general in nature, and is only intended to help identify where various aspects of the scope of the Project are addressed in this document.
General

A. The Work shall include the engineering, design, manufacture, fabrication, supply, delivery, construction, installation, verification, acceptance testing, systems integration testing, approval, quality control, quality assurance, community relations, impact mitigations, and support during pre-revenue service of the completed Project elements, all in accordance with the requirements of the Contract Documents in order to provide the Authority with a complete and finished Project.  

B. The Design-Builder shall not rely solely on the description provided in this Attachment 1 to identify all Project components.  The Design-Builder shall determine the full scope of the work based on a thorough examination of the Contract Documents and the Project site, and as may be reasonably inferred from such examination.

C. Except as specifically provided for in the Contract Documents, all materials, services and efforts necessary to achieve Project completion and final acceptance, on or before Project milestones, shall be the Design-Builder’s sole responsibility.

D. The Authority shall furnish directly, or from Metro, ticket vending machines; universal fare system (UFS); light rail vehicles (LRVs); light rail supervisory control and data acquisition system; rail operations control (ROC) facility; fiber optic cable connection between APU/Citrus College and ROC; radio system for the light rail transit (LRT) line; and Authority and Metro operational staff during field acceptance testing (as requested), systems integration testing and for all other test involving the movement of LRVs over the Project.

Alignment

Metro Gold Line Azusa Tail Track to Gladstone Avenue (Segment 1)
This segment of the alignment is approximately 4.4 miles, runs mainly at-grade, and includes nine at-grade crossings at Barranca Avenue, Foothill Boulevard/Grand Avenue (freight only), Vermont Avenue, Glendora Avenue, Pasadena Avenue, Glenwood Avenue, Elwood Avenue, Loraine Avenue, Lone Hill Avenue (freight only) and grade separations at Foothill Boulevard/Grand Avenue (LRT only), State Route 66 (SR-66), Lone Hill Avenue (LRT only), multiple channel crossings, and an undercrossing at I-210 including the modification of the slope in front of existing bridge abutments.  This segment of the alignment contains an existing freight track which will be relocated and remain active during the entire Project.  The work of this section includes grading, drainage, trackwork, retaining walls, sound walls, fencing, utility relocations, guideway lighting, emergency walkway, right-of-way access/egress, interfacing with the existing operating Metro Gold Line (MGL) at the eastern end of the existing alignment, overhead contact system (OCS), separate signaling, power services, and communication systems conduits, and equipment for LRT and freight.  LRT universal crossovers are to be located west of Vermont Avenue and east of Loraine Avenue. 

This segment of the Project has one center platform station in Glendora between Vermont Avenue and Glendora Avenue.  The Glendora parking facility will contain a parking lot and parking structure with 420 stalls with a vehicular connection to Vermont Avenue, as well as pedestrian connections to Vermont Avenue, Glendora Avenue, and the LRT Platform.  The Glendora station will have a pedestrian connection from the parking facility to the platform via a pedestrian undercrossing.

Gladstone Avenue to White Avenue (Segment 2)
This segment of the alignment is approximately 3.9 miles, runs mainly at-grade, and includes nine (9) at-grade crossings at Gladstone Avenue, Eulah Avenue, San Dimas Avenue, Walnut Avenue, San Dimas Canyon Road, Wheeler Avenue, A Street, D Street, and E Street; a grade separation at Bonita Avenue/Cataract Avenue; as well as multiple channel crossings and an undercrossing at SR-57 including the modification of the slope in front of existing bridge abutment.  This segment of the alignment contains an existing freight track which will be relocated and remain active during the entire Project. The work of this section includes grading, drainage, trackwork, retaining walls, sound walls, fencing, utility relocations, lighting, emergency walkway, right-of-way maintenance access/egress, overhead contact system (OCS), separate signaling, power services, and communication systems conduits, and equipment for LRT and freight.  LRT universal crossovers are to be located east of Eucla Avenue and west of Wheeler Avenue.
This segment of the Project has two center platform stations, one in San Dimas (east of San Dimas Avenue) and one in La Verne (east of E Street).  The San Dimas parking structure will contain 450 stalls with a vehicular connection to Arrow Highway.  The La Verne parking structure will contain 600 stalls with a vehicular connection to Arrow Highway.  Both the San Dimas station and the La Verne station will have a pedestrian connection from the parking structure to the platform via a pedestrian undercrossing.  

White Avenue to Freight/Metrolink Tie-in (Segment 3)

This segment of the alignment is approximately 1.9 miles and includes two LRT at-grade crossings at White Avenue and Fulton Avenue, two LRT grade separations at Garey Avenue and Towne Avenue, four freight at-grade crossings at White Avenue, Fulton Avenue, Garey Avenue, and Towne Avenue, an LRT/freight flyover as well as a channel crossing.  This segment of the alignment contains an existing freight track and existing sidings which will be relocated and remain active during the entire Project.  The Metrolink commuter rail tracks are immediately to the south of the LRT tracks in this segment and are not to be disturbed with the exception of improvements to the grade crossing warning systems. The work of this section includes grading, drainage, trackwork, retaining walls, sound walls, fencing, utility relocations, lighting, emergency walkway, right-of-way maintenance access/egress, overhead contact system (OCS), separate signaling, power services, and communication systems conduits, and equipment for LRT and freight.  Two LRT single crossovers and single switch interlockings with a LRV siding track between the two interlockings is to be located east of White Avenue.
This segment of the Project has one center platform station in Pomona (west of Garey Avenue).  The Pomona parking structure will contain 850 stalls with a vehicular connection to the local street network.  The Pomona station will have a pedestrian connection from the parking structure to the LRT platform and Metrolink station via a pedestrian overcrossing.  

Freight/Metrolink Tie-in to Montclair (Segment 4) 
This segment of the alignment is approximately 2.1 miles, runs mainly at-grade, and includes three LRT at-grade crossings at Cambridge Avenue, College Avenue, and Claremont Boulevard; two LRT grade separations at Indian Hill Boulevard and Monte Vista Avenue; four freight/Metrolink at-grade crossings at Cambridge Avenue, College Avenue, Claremont Boulevard, and Indian Hill Boulevard; one freight/Metrolink grade separation at Monte Vista Avenue; as well as a channel crossing.  This segment of the alignment contains an existing freight/Metrolink commuter rail track which will be relocated and remain active during the entire Project. The work of this section includes grading, drainage, trackwork, retaining walls, sound walls, fencing, utility relocations, lighting, emergency walkway, right-of-way maintenance access/egress, overhead contact system (OCS), separate signaling, power services, and communication systems conduits, and equipment for LRT and freight/Metrolink.  LRT diamond crossovers are to be located west and east of the Montclair station.
This segment of the Project has two center platform LRT stations, one in Claremont (west of College Avenue) and one in Montclair (east of Monte Vista Avenue at the existing Transit Center).  The Claremont and Montclair LRT stations will have at-grade pedestrian connections from both ends of the platform.  The Claremont parking facility will consist of a parking structure located east of College Avenue and north of the LRT tracks as well as a parking lot, and will include 1260 stalls.  In addition, a new Metrolink platform will be constructed approximately 800 feet east of College Avenue with a pedestrian undercrossing that connects to the Claremont parking structure to the north and the recreational area to the south.  The existing Montclair Transit Center parking lot will be reconfigured to allow space for the new LRT platform, relocated bus bays and will contain 1600 stalls.  The existing shelters will be removed, Metrolink ticket vending machines (TVM) will be relocated, and the existing restrooms will be reconfigured.  A new LRT operator layover building will be provided.  At the Montclair LRT station, the ticket vending machines (TVMs), fare gate array, TVM canopies, and emergency exit gates will be located off the platform.
Ridership and Headway

The system shall be designed to support the following operational headways:

Traction Power:
Three-car trains at five-minute headway.

Train Control:
Design (non-interference) headway of 3.3 minutes. This shall include operation into, and departure from, the terminal station at Montclair. One, two, and three-car trains shall be supported.

The design shall additionally support reverse contingency (single-tracking between any two interlockings) operation with a service headway of 10 minutes.

All other systems:
Three-car trains at five-minute headway.
LRV Compatibility:
System shall be compatible with all existing Metro LRVs.
Community Impact and Communications

This work includes developing and implementing a comprehensive and proactive communications program that communicates early and regularly with impacted stakeholders regarding activities on the Project.  The program shall include, but is not limited to: providing public outreach offices at key locations; coordination of, and participation at stakeholder meetings and community events; development of public information materials; creation and distribution of construction-related public notices and media advisories; informational billboards and signage at strategic locations; hosting and staffing a community hotline for calls and concerns regarding construction; documentation of outreach and construction activities (including photography and videography) for potential use in Authority communication material; and staff support for the Authority’s overall community relations program. 
Streetwork 

This work includes grading, paving, drainage, street, and roadway improvements, intersections, parking, pedestrian grade crossings and facilities, medians, driveways, traffic signals, pole line removal, signage, marking and striping, and street lighting.  

Site Clearing, Grubbing, and Demolition
This work consists of surface and subsurface demolition including backfilling of excavations, structure cavities and depressions; removing and disposing of vegetation and trees, existing ballast, track materials, signaling equipment, slabs, concrete/asphalt pavement, curbs and gutters, sidewalks, traffic islands, light poles, traffic signals, retaining walls, bridges, irrigation pipe, storm drain pipes and drainage structures, buildings, and other existing facilities and Utilities. 
Drainage 

This work includes drainage of structures, streets, roads, surface areas, parking areas, trackway, and storm runoff not collected by typical curb-side drainage structures.  The LRT trackway and SCRRA corridor trackway shall be designed and constructed as separate drainage systems to allow for independent access and maintenance.  The storm drainage systems comprise of existing, new, and modified drainage facilities, swales, conduits, retention and infiltration facilities, permeable paving, and bio swales.

Barriers and Fences

This work includes providing vehicular and pedestrian barriers and fences to control the access to, and inside the right-of-way including locked or monitored gates to preclude unauthorized access to system facilities, such as the traction power supply substations (TPSS) and signaling equipment bungalows/cabinets.
Utilities

This work includes locating, identifying, abandoning, protecting, encasing, maintaining, permanently and temporarily relocating, modifying, and replacing wet and dry utilities.  The Contract Documents identify the major existing utilities. The Design-Builder shall determine the actual extent of utility work necessary for the Project and resolve all conflicts on the Project, in coordination with the utility owner.  

Light Rail Transit (LRT) Rail Track and Trackway
This work includes all aspects of the LRT rail track and trackway including installation of rail, special trackwork, track drainage system, sub-ballast and ballast material, conduits/duct banks and appurtenances, OCS pole foundations, corrosion control and grounding, noise/vibration mitigation, at-grade crossing panels, bumping posts, wayside and at-grade crossing signal and gate/flashers and foundations, and other appurtenances. 
Freight Rail Track and Trackway
This work includes all aspects of the relocated freight track and trackway including installation of rail, track drainage system, sub-ballast and ballast material, sub-grade, conduits/duct banks, guard rail, at-grade crossing panels, bumping posts, wayside and at-grade crossing signal and gate/flashers and foundations, and other appurtenances.

Structures

This work includes bridges, aerial guideways, pedestrian undercrossings, pedestrian overcrossing, earth retaining structures, sound walls, stations, buildings, parking structures, traction power supply substation slabs, drainage structures, and other infrastructure for system equipment, and miscellaneous structures for both LRT and freight/Metrolink commuter rail.  Separate structures shall be designed and constructed for the support of the LRT and freight/Metrolink commuter trackway.

Stations & Parking Facilities
This work consists of all elements of the stations and parking facilities, including platforms, entry ramps, canopies, train control and communications equipment, furniture, signage/graphics, elevators/stairs, artwork, electrical, lighting, railings, map cases, universal fare system equipment (supplied and installed by others), closed circuit television (CCTV), bike access and parking, electrical vehicle chargers, and miscellaneous equipment and facilities. 
Landscaping

This work consists of landscape elements including irrigation and planting, and maintenance thereof, related to all light rail right-of-way, planters, station areas, and other public right-of-way areas.
Signage and Graphics

This work includes providing all informational and emergency signage at each station; all graphics, wayfinding, and regulatory signage at each parking facility; all signage along the trackway; and all systems related signage. 

Mechanical, Electrical and Plumbing (MEP)

This work includes providing HVAC for rooms, and equipment housings; sump pumps at pedestrian undercrossings and other parking structures; fire suppression systems at each parking structure; Metro keying system; utility power provisions and AC electrical power distribution for all equipment located at stations and along the alignment; lighting for public and non-public areas of the stations, parking facilities, pedestrian crossings, emergency walkways, and bridges; elevators for each parking structure; plumbing system design, installation, and start-up services for the facilities associated with the at-grade stations, Montclair layover building, and the pedestrian undercrossings; and solar panel installation on the parking structures to supplement the Project’s power needs.
Duct Banks and Conduits

This work includes providing duct banks and conduits for train control, stations, grade crossing warning, communications, traction power, overhead contact system (OCS), universal fare system (UFS), AC power distribution, and fixed-facility elements.

Corrosion Control and Grounding
This work includes providing soil and water corrosion prevention, stray current corrosion prevention, and atmospheric corrosion prevention as well as grounding systems for traction power supply stations, passenger stations, aerial structures, fencing, railing, and all other wayside locations.
Traction Power and Overhead Contact System

This work includes providing the required systems, equipment, facilities, and all other appurtenances to deliver a complete, safe, operational traction power and electrification system of proven design including the following:  

Wayside propulsion power equipment including traction power supply substations, the overhead contact system that includes the overhead wires, the physical support system, and the associated feeder system.  Provide all wiring, controls, transfer trip cabling, disconnect switches, ETS system, conduits/duct banks, and other devices associated with the distribution, removal, and isolation of propulsion power. Provide all necessary diagnostic and test equipment including substation and OCS grounding equipment. Include all necessary operational and safety signage and equipment. Procure and install Utility incoming switchgear as required by the Utility, interface, schedule, and otherwise obtain and install Utility connections for traction power supply substations, including any temporary power requirements for construction purposes.  
Train Control and Grade Crossing Warning

The Project includes the design and construction of a number of gated crossings along the alignment. The grade crossing requirements are defined in the CPUC grade crossing applications and Advanced Conceptual Engineering Drawings included with the Contract Documents.

Train control comprises the complete provision of new LRT signaling elements for the Project, and replacement/additional signaling elements for the SCRRA corridor rail operations, in conjunction with relocating and reconfiguring the SCRRA corridor rail alignment and tracks.  Train control and grade crossing warning systems including tie-in to existing LRT system; temporary work to keep the freight system active and in service; wayside bungalows and cases; train detection and vehicle cab signals; switch-and-lock movements; wayside signals; interlocking control; train-to-wayside communication (TWC); wire and cabling; foundations; signal and power track bonding; and grade crossing gates, warning lights and control. 
Communications Systems

Design, furnish, install, and commission the required systems, equipment, facilities, and all other appurtenances to deliver a complete, safe, operational communication systems of proven design including the following:
Cable transmission system (CTS), a closed circuit television (CCTV) system, a telephone system, a fire alarm system, a facilities intrusion detection/controlled access (IDS) system, a wayside intrusion detection system (WIDS), public address (PA) system, a visual message sign (VMS) system which are a part of the transit passenger information system (TPIS), provisions for interfaces with the existing supervisory control and data acquisition (SCADA) system, provisions for interfaces with the Metro-furnished universal fare system (UFS) and all other associated provisions and interfaces as required at Metro’s Rail Operations Control (ROC).  As of the date of this document, the radio system for the line will be furnished by Metro.
Rail Operations Control (ROC)
The ROC will be prepared by Metro to accommodate the Project.  The Design-Builder shall be responsible for the interface to Metro’s Rail Operations Control (ROC). 

Vehicles

Interface definition and verification between the LRT vehicles and the traction electrification system and the new wayside equipment and car-borne train control equipment of each model in the fleet intended for use on the Metro Gold Line Foothill Extension.  Automatic train protection (ATP), cab signaling, TWC and train detection capability shall be included.  LRVs will be provided by Metro.
Universal Fare System
The fare collection system will be consistent with Metro’s universal fare system (UFS) implemented throughout Metro’s rail system.  The Design-Builder shall provide locations and provisions for Metro-furnished and installed ticket vending machine (TVM) and fare gate equipment within non-paid areas of the station at each public access to the station platform.

End of Appendix 1
APPENDIX 2 - PRELIMINARY INSURANCE REQUIREMENTS
Required Coverage

The Authority has not yet completed its review of the insurance requirements that may be required for the Project.  However, for your informational purposes only, this Appendix 2 sets forth certain information regarding the current thinking on such requirements as well as an indication of what was previously required for the Phase 2A Alignment Design-Build Contract.  Policies will name Design-Builder and Authority as well as LACMTA and SCRRA as additional insureds.

Insurance to be provided as part of a Design-Builder Controlled Insurance Program (“CCIP”):
The CCIP will provide the following coverages: 

A.
Automobile Liability Insurance in the amount of $10,000,000 Combined Single Limit each for Bodily Injury and Property Damage.

B.
Workers’ Compensation and Employer’s Liability Insurance, Workers' Compensation insurance complying with California Workers’ compensation laws, including Employer's Liability, including statutory limits with All States Endorsement and the following Employer’s Liability Limits:

$1,000,000 per accident for each bodily injury by accident

$1,000,000 per employee for bodily injury by disease

$1,000,000 policy limit for bodily injury by disease

C.
Commercial General Liability Insurance with the following limits of liability:

$2,000,000 Per Occurrence

$4,000,000 General Annual Aggregate

$4,000,000 Products-Completed Operations Aggregate

D.     Umbrella:

Each Occurrence Limit $100,000,000

Annual General Aggregate Limit $100,000,000

E.
Builder’s Risk:

Replacement value for “all risks” of direct physical loss or damage or $150,000,000, whichever is less 
F.
Professional Liability:

Project specific: $20,000,000 Per Claim and Aggregate

Ten year coverage period (after Substantial Completion)

G.
Railroad Protective

Remove exclusions from GL and Umbrella

H.
Environmental Insurance

Contractor’s Pollution:  $25,000,000 Per Occurrence and $25,000,000 Aggregate

Environmental impairment:  $25,000,000

End of Appendix 2










































































































� Complete a separate Form A for Proposer, its joint venture members or partners (as applicable), each other Team member, and any Affiliates who are financially liable for any Team member (as described in Section 5.4).


� Complete a separate Form B for Proposer, its joint venture members or partners (as applicable),and each other Team member.


� Form C to be completed by Proposer only.


� Form F to be completed by Proposer only.


� Complete a separate Attachment A for Proposer, its joint venture members or partners (as applicable), each other Team member, and any Affiliates who are financially liable for any Team member.


� Complete a separate Attachment B for Proposer, its joint venture members or partners (as applicable), each other Team member, and any Affiliates who are financially liable for any Team member.


�Only Proposer should complete Attachment C on behalf of its entire Team as specified in this Attachment C.
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